STATE OF CALIFORNIA
ENVIRONMENTAL PROTECTION AGENCY
DEPARTMENT OF TOXIC SUBSTANCES CONTROL

In the Matter of: ) Docket No. HSA-A 05/06-046

Marina Community Partners, LLC Voluntary Cleanup Agreement
100 12" Street, Building 2862

Suite 100

Marina, California 93933 )

Project Proponent ) Health and Safety Code
Thom Gamble ) Section 25355.5(a)(1)(C)
Marina Community Partners, LLC )

Suite 100, Building 2862 )

Marina, California 93933 )

Attn: Simon Whitmey, Project Director)

I. INTRODUCTION

11 Parties. The California Environmental Protection Agency, Department of
Toxic Substances Control (DTSC) enters into this Voluntary Cleanup Agreement
(Agreement) with Mr. Thom Gamble, representing Marina Community Partners

(Proponent).

1.2 Site. The Site (also known as the Property), which is the subject of this
Agreement is located on the former Fort Ord, Monterey County, California. The Property
is approximately 350 acres. The Property is identified as Army Parcels: L12.2.1, L5.4.1,
L542 1543, 1L551,L552 E17,1L12.2.3,1L12.2.2,1L.12.3 ,E2b.1.1.1,E2b.1.1.2, E2b.1.3,
E2b1.4, E2b.1.5, E2b.2.1, E2b.2.3, E2b.2.4, E2b.3.1.1, E2b.3.2, E2¢.1, E2¢3.3 E2d.1,



E2d.2,,E2d.3.1, and E2d.1. A location map and site diagram is attached as Exhibit A and
Exhibit B.

1.3  Jurisdiction. This Agreement is entered into by DTSC and Proponent
pursuant to Health and Safety Code (H&SC) section 25355.5(a) (1) (C). This section
authorizes DTSC to enter into an enforceable agreement with Proponents to oversee the

characterization and cleanup of a Site.

1.4  Purpose. The purpose of this Agreement is for the Proponent to prepare a
Preliminary Endangerment Assessment (PEA) for the evaluation of lead in soils ata portion
of former Fort Ord known as the Main Garrison area under the oversight of DTSC. The
purpose of this Agreement is also for DTSC to obtain reimbursement from the Proponent

for DTSC's oversight costs.

[I. BACKGROUND

2.1 Ownership. The Property is owned by the United States Army, Fort Ord
Reuse Authority, and the City of Marina Redevelopment Agency.

2.2  Substances Found at the Site. There is a potential that lead-based paint

flakes fell off the buildings located on the property and are now in adjacent soils. No
sampling for lead in soils surrounding structures containing lead-based paint has been

undertaken by any party.

2.3 Physical Description. The Property consists of approximately 350 acres in

total area, on a portion of the former Fort Ord Army Base, known as Main Garrison. The
Site has approximately 900 structures that were constructed or rehabilitated prior to 1978

and are presumed to contain lead-base paint.

2.4  Site History. The Property is located on a portion of the former Fort Ord
Army Base known as the Main Garrison. The Army historically used the property for

barracks, administrative, maintenance and recreational activities. The Property



consists of various pre-1978 buildings that are presumed to contain lead-based paint.
The United States Environmental Protection Agency, (U.S. EPA), DTSC and the
California Regional Water Quality Control Board have overseen all remediation work
performed by the Army. In addition, except for the possibility of lead-based paint in soll,
the Property has been found suitable for redevelopment pursuant to its Finding of
Suitability for Transfer (FOST). DTSC is working with the Project Proponent via this
Agreement to address the potential of lead based paint releases to soils. Parcels
L5.4.1, L5.4.2,15.4.3,1L5.51,15.5.2, E17, E2d.1, E2b.1.1.1, E2b.1.1.2, E2d.1.3,
E2b1.4, E2b.1.5, E2b.2.1, E2b.2.3, E2b.2.4, E2b.3.1.1, E2b.3.2, E2c.1, E2¢.3.3E2d.2,
L12.3 have been transferred by the Army to the Fort Ord Reuse Authority (FORA), who
in turn transferred the Property to the City of Marina Redevelopment Agency (Agency)
for development in accordance with the Fort Ord Reuse Plan. Proponent is in the
process of implementing a redevelopment plan under an agreement with FORA and will
eventually own these parcels. Project Proponent will also address lead-base paint
issues for Parcel L12.2.1, currently owned by the Army to be transferred to Imjin
Partners: Parcels L12.2.3 and L12.2.2 currently owned by FORA to be transferred to
Injim Partners; and Parcel E2D.3.1, currently owned by the Army to be transferred to
Project Proponent. DTSC has determined that aside from lead based paint
contamination that may exist in connection with existing structures as described in this
Agreement, and groundwater contamination subject to use restrictions, the other
constituents of concern identified by the Army have been remediated or are being
remediated (groundwater) in compliance with applicable California law. Accordingly,
this Agreement is focused on the last known remaining constituent of concern on the

Site-lead in soils originating from lead based paints used on base structures.



. AGREEMENT

3.0 ITISHEREBY AGREED THAT DTSC will provide review and oversight of the
response activities conducted by the Proponent in accordance with the Scope of Work
contained in Exhibit C. The Proponent shall conduct the activities in the manner specified
herein and in accordance with the schedule specified in Exhibit E. All work shall be
performed consistent with H&SC section 25300 et seq., as amended; the National
Contingency Plan (40 Code of Federal Regulations (CFR) Part 300), as amended; the
U.S. EPA and DTSC Superfund guidance documents regarding site investigation and

remediation.

31 Scope of Work and DTSC Oversight. DTSC shall review and provide

Proponent with written comments on all Proponent deliverables as described in Exhibit C
(Scope of Work) and other documents applicable to the scope of the project. DTSC's
completion of activities described above shall constitute DTSC's complete performance

under this Agreement.

3.2  Additional Activities. Additional activities may be conducted and DTSC

oversight provided by amendment to this Agreement or Exhibits hereto in accordance with
Paragraph 3.17. 1f DTSC expects additional oversight costs to be incurred related to these
additional activities, it will provide an estimate of the additional oversight cost to the

Proponent.

3.3 Agreement Managers. Mr. Anthony J. Landis, P.E., Chief,

Northern California Office of Military Facilities, is designated by DTSC as its Manager for
this Agreement. Mr. Simon Whitmey, Project Director for Marina Community Partners is
the project manager for this agreement. Each Party to this Agreement shall provide at
least ten (10) days advance written notice to the other of any change in its designated

manager.

34 Notices and Submittals. All notices, documents and communications

required to be given under this Agreement, unless otherwise specified herein, shall be sent
to the respective parties at the following addresses in a manner that produces a record of

the sending of the notice, document or communication such as certified mail, overnight
4



- delivery service, facsimile transmission or courier hand delivery service:

341 ToDTSC:

Mr. Anthony J. Landis, P.E., Chief

Northern California-Office of Military Facilities

Attn: Ms. Theresa McGarry, Hazardous Substances Scientist
Site Mitigation and Brownfields Reuse Program

Office of Military Facilities

Department of Toxic Substances Control

8800 Cal Center Drive

Sacramento, California 95826

3.4.2 To the Proponent:

Mr. Thom Gamble

Marina Community Partners
Attn: Mr. Simon Whitmey
Suite 100, Building 2862
Marina, California 93933

35 DTSC Review and Approval. If DTSC determines that any report, plan,

schedule or other document submitted for approval pursuant to this Agreement fails to
comply with this Agreement or fails to protect public health or safety or the environment,
DTSC may (a) Return comments to the Proponent with recommended changes; or

(b) Modify the document as deemed necessary and approve the document as modified.

3.6 Communications. All DTSC approvals and decisions made regarding

submittals and notifications will be communicated to the Proponent in writing by DTSC's
Agreement Manager or his/her designee. No informal advice, guidance, or suggestions or
comments by DTSC regarding reports, plans, specifications, schedules or any other
writings by the Proponent shall be construed to relieve the Proponent of the obligation to

obtain such written approvals.



3.7 Endangerment during Implementation. In the event DTSC determines that

any activity (whether or not pursued in compliance with this Agreement) may pose an
imminent or substantial endangerment to the health and safety of people on the Site orin
the surrounding area or to the environment, DTSC may order the Proponent to stop further
implementation of this Agreement for such period of time as may be needed to abate the

endangerment.

3.8 Payment. The Proponent agrees to pay (1) all costs incurred by DTSC in
association with preparation of this Agreement and for review of documents submitted prior
to the effective date of the Agreement, and (2) all costs incurred by DTSC in providing
oversight pursuant to this Agreement, including review of the documents described in
Exhibit C and associated documents, and in providing oversight of field activities. An
estimate of DTSC's oversight costs is attached as Exhibit D. Itis understood by the parties
that Exhibit D is an estimate and cannot be relied upon as the final cost figure. DTSC will
bill the Proponent quarterly. Proponent agrees to make payment within sixty (60) days of
receipt of DTSC's billing. Such billings will reflect a'ny amounts that have been advanced to
DTSC by the Proponent.

3.8.1 In anticipation of services to be rendered, Proponent shall make an advance
payment of $9,948 to DTSC. That payment shall be made no later than ten (10) days after
this Agreement is fully executed. If the Proponent's advance payment does not cover all
costs payable to DTSC under this paragraph, Proponent agrees to pay the additional costs
within sixty (60) days of receipt of a bill from DTSC.

3.8.2 Ifany bill is not paid by the Proponent within sixty (60) days after it is sent by

DTSC, the Proponent may be deemed to be in material default of this Agreement.

3.8.3 All payments made by the Proponent pursuant to this Agreement shall be by
a cashier's or certified check made payable to the "Department of Toxic Substances
Control,” and bearing on its face the project code for the site (Site Code: 201615 (11WP)

and the docket number of this Agreement. Payments shall be sent to:



Department of Toxic Substances Control
Accounting/Cashier

1001 “I” Street, 21st Floor

Post Office Box 806

Sacramento, California 95812-0806

A photocopy of the check shall be sent concurrently to DTSC's Agreement
Manager/Regional Branch Chief.

3.8.4 If the advance payment exceeds DTSC's actual oversight costs, DTSC will
provide an accounting for expenses and refund the difference within one hundred-twenty
(120) days after termination of this Agreement in accordance with Paragraph 3.18. Inno
other case shall the Proponent be entitled to a refund from DTSC or to assert a claim

against DTSC for any amount paid or expended under this Agreement.

3.9 Condition Precedent. It is expressly understood and agreed that DTSC's

receipt of the advance payment described in Paragraph 3.8.1. is a condition precedent to

DTSC's obligation to provide oversight, review and/or comment on documents.

3.10 Record Retention. DTSC shall retain all cost records associated with the

work performed under this Agreement for such time periods as may be required by
applicable state law. The Proponent may request to inspect all documents which support

DTSC's cost determination in accordance with the Public Records Act,

Government Code section 6250 et seq.

3.11 Project Coordinator. The work performed pursuant to this Agreement shall

be under the direction and supervision of a qualified project coordinator, with expertise in
hazardous substance site cleanup. The Proponent shall submit: a) the name and address
of the project coordinator; and b) in order to demonstrate expertise in hazardous substance
site cleanup, the resume of the coordinator. The Proponent shall promptly notify DTSC of
any change in the identity of the Project Coordinator. All engineering and geological work
shall be conducted in conformance with applicable state law, including but not limited to,

Business and Professions Code sections 6735 and 7835.



3.12 Access. Proponent shall provide, and/or obtain access to the Site and off site
areas to which access is necessary to implement this Agreement. Such access shall be
provided to DTSC's employees, contractors, and consultants at all reasonable times.
Nothing in this paragraph is intended or shall be construed to limit in any way the right of
entry or inspection that DTSC or any other agency may otherwise have by operation of any
law. DTSC and its authorized representatives shall have the authority to enter and move
freely about all property at the Site at all reasonable times for purposes including, but not
limited to: inspecting records, operating logs, sampling and analytic data, and contracts
relating to this Site; reviewing the progress of the Proponent in carrying out the terms of
this Agreement; conducting such tests as DTSC may deem necessary; and verifying the
data submitted to DTSC by the Proponent.

3.13 Sampling, Data and Document Availability. When requested by DTSC, the

Proponent shall make available to DTSC, and shall provide copies of, all data and
information concerning contamination at the Site, including technical records and
contractual documents, sampling and monitoring information and photographs and maps,

whether or not such data and information was developed pursuant to this Agreement.

3.14 Notification of Field Activities. The Proponent shall inform DTSC at least

seven (7) days in advance of all field activities pursuant to this Agreement and shall allow
DTSC or their authorized representatives to take duplicates of any samples collected by

the Proponent pursuant to this Agreement.

3.15 Notification of Environmental Condition. The Proponent shall notify DTSC's

Agreement Manager immediately upon learning of any condition posing an immediate
threat to public health or safety or the environment. Within seven (7) days of the onset of
such a condition, the Proponent shall furnish a report to DTSC, signed by the Proponent's
Agreement Manager, setting forth the events which occurred and the measures taken in

the response thereto.

3.16 Preservation of Documentation. The Proponent shall maintain a central

repository of the data, reports, and other documents prepared pursuant to this Agreement.

All such data, reports and other documents shall be preserved by the Proponent for a

minimum of six (6) years after the conclusion of all activities carried out under this
8



Agreement. If DTSC requests that some or all of these documents be preserved for a
longer period of time, the Proponent shall comply with that request, deliver the documents
to DTSC, or permit DTSC to copy the documents prior to destruction. The Proponent shall
notify DTSC in writing at least ninety (90) days prior to the expiration of the six-year
minimum retention period before destroying any documents prepared pursuant to this
Agreement. If any litigation, claim, negotiation, audit or other action involving the records
has been started before the expiration of the six year period, the related records shall be
retained until the completion and resolution of all issues arising there from or until the end

of the six-year period, which ever is later.

3.17 Amendments. This Agreement may be amended or modified solely upon
written consent of all parties. Such amendments or modifications may be proposed by any
party and shall be effective the third business day following the day the last party signing
the amendment or modification sends its notification of signing to the other party. The

parties may agree to a different effective date.

3.18 Termination for Convenience. Except as otherwise provided in this

Paragraph, each party to this Agreement reserves the right unilaterally to terminate this
Agreement for any reason. Termination may be accomplished by giving a thirty (30) day
advance written notice of the election to terminate this Agreement to the other Party. Inthe
event that this Agreement is terminated under this Paragraph, the Proponent shall be

responsible for DTSC costs through the effective date of termination.

3.19 Exhibits. All exhibits attached to this Agreement are incorporated herein by

this reference.

3.20 Time Periods. Unless otherwise specified, time periods begin from the date
this Agreement is fully executed, and "days" means calendar days. "Business days” mean

all calendar days that are not weekends or official State holidays.

3.21 Proponent Liabilities. Nothing in this Agreement shall constitute or be
considered a satisfaction or release from liability for any condition or claim arising as a
result of Proponent's past, current, or future operations. Nothing in this Agreement is
intended or shall be construed to limit the rights of any of the parties with respect to claims

9



arising out of or relating to the deposit or disposal at any other location of substances
removed from the Site.

3.22 Government Liabilities. The State of California (State) shall not be liable for

any injuries or damages to persons or property resulting from acts or omissions by the
Proponent or by related parties in carrying out activities pursuant to this Agreement, nor
shall the State of California be held as a party to any contract entered into by the

Proponent or its agents in carrying out the activities pursuant to this Agreement.

3.23 Third Party Actions. In the event that the Proponent is a party to any suit or

claim for damages or contribution relating to the Site to which DTSC is not a party, the
Proponent shall notify DTSC in writing within ten (10) days after service of the complaint in
the third-party action. Proponent shall pay all costs incurred by DTSC relating to such

third-party actions, including but not limited to responding to subpoenas.

3.24 Reservation of Rights. DTSC and the Proponent reserve the following rights:

3.24.1 DTSC reserves its right to pursue cost recovery under the Comprehensive
Environmental Response, Compensation and Liability act of 1980 (CERCLA), as amended,

the California H&SC section 25360, and any other applicable section of the law.

3.24.2  Nothing in this Agreement is intended or shall be construed to limit or
preclude DTSC from taking any action authorized by law or equity to protect public health

and safety or the environment and recovering the costs thereof.

3.24.3  Nothing in this Agreement shall constitute or be construed as a waiver of
the Proponent's rights, (including any covenant not to sue or release) with respect to any
claim, cause of action, or demand in law or equity that the Proponent may have against
any "person"”, as defined in Section 101(21) of CERCLA, or H&SC section 25319, that is

not a signatory to this Agreement.

3.24.4 By entering into this Agreement, Proponent does not admit to any fact,

fault or liability under any statute or regulation.

10



3.25 Compliance with Applicable Laws. Nothing in this Agreement shall relieve the

Proponent from complying with all applicable laws and regulations, and the Proponent shall
conform all actions required by this Agreement with all applicable federal, state and local

laws and regulations.

3.26 California Law. This Agreement shall be governed, performed and

interpreted under the laws of the State of California.
3.27 Severability. If any portion of this Agreement is ultimately determined not to
be enforceable, that portion will be severed from the Agreement and the severability shall

not affect the enforceability of the remaining terms of the Agreement.

328 Parties Bound. This Agreement applies to and is binding, jointly and

severally, upon each signatory and its officers, directors, agents, receivers, trustees, heirs,
executors, administrators, successors, and assigns, and upon any successor agency of
the State of California that may have responsibility for and jurisdiction over the subject
matter of this Agreement. No change in the ownership or corporate or business status of
any signatory, or of the facility or Site shall alter any signatory's responsibilities under this

Agreement.

3.29 Effective Date. The effective date of this Agreement is the date when this

Agreement is fully executed.

3.30 Representative Authority. Each undersigned representative of the parties to

this Agreement certifies that she or he is fully authorized to enter into the terms and

conditions of this Agreement and to execute and legally bind the parties to this Agreement.

11



3.31 Counterparts. This Agreement may be executed and delivered in any number of
counterparts, each of which when executed and delivered shall be deemed to be an

original, but such counterparts shall together constitute one and the same document.

/ ff/m " ~ ., /{Mm’\/\ Date: 72305
Anthony J. Landis, ﬁ\E’//Chlef

Northern California-Office of Military Facilities

Department of Toxic Substances Control

/K’L [/a""‘“”" Date: A~ \4’/05
Mr. Thom Gamble

Marina Community Partners

12
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EXHIBIT B
SITE DIAGRAM
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EXHIBIT C
SCOPE OF WORK

The following Tasks will be completed as part of this Agreement:

TASK 1. Submittal of Existing Data. The Proponent will submit to DTSC all background

information, sample analysis results, environmental assessment reports, and any other
information pertinent to the lead-based paint soil management and/or release,
characterization and cleanup of the Site. DTSC will review the information, identify areas
and media of concern, and determine the additional work, if any, required to complete the

investigation/remediation of lead on the Site.

TASK 2. Preliminary Endangerment Assessment (PEA). Proponent shall conduct a PEA

to determine whether a release or threatened release of lead to soils from lead-based paint
on structures exists at the Site which poses a threat to human health or the environment.
The PEA shall be conducted in accordance with the DTSC guidance manual, as
determined by DTSC, for evaluating hazardous substance release sites, titled: "Preliminary
Endangerment Assessment Guidance Manual” State of California, Environmental
Protection Agency, Department of Toxic Substances Control (January 1994). Documents

which may be required as part of the PEA are:

(a) PEA Work Plan. This work plan shall include a sampling plan designed to
determine the type and general extent of lead contamination at the Site; a
health and safety plan addressing health and safety issues and safe work
practices; and a quality assurance/quality control (QA/QC) plan to produce
data of known quality.

(b) PEA Report. This report will document whether a release of lead has
occurred or threatened release exists, the threat the Site poses to human

health and the environment, and whether further action is necessary.

1 of 2



TASK 3. Public Participation. 3.1 Propbnent shall conduct appropriate public

participation activities given the nature of the community surrounding the Site and the

level of community interest. Proponent shall work cooperatively with DTSC to ensure

that the adjoining property owners and other affected and interested public and

community are informed of the PEA for the Site. Any such public participation activities

shall be conducted in accordance with the DTSC Public Participation Policy and

" Procedures Manual, and with DTSC's review and approval.

TASK 4. (QA/QC) Plan. All sampling and analysis conducted by the Proponent under this

Agreement shall be performed in accordance with a QA/QC Plan submitted by the
Proponent and approved by DTSC. The QA/QC Plan will describe:

(@)

The procedures for the collection, identification, preservation and transport of
samples;

The calibration and maintenance of instruments;

the processing, verification, storage and reporting of data, including chain of
custody procedures and identification of qualified person(s) conducting the
sampling and of a laboratory certified or approved by DTSC pursuant to
H&SC section 25198; and

How the data obtained pursuant to this Agreement will be managed and

preserved in accordance with the Preservation of Documentation section of
this Agreement.

TASK 5. Health and Safety Plan. The Proponent will submit a Site Health and Safety

Plan in accordance with California Code of Regulations, Title 8, section 5192 and

DTSC guidance, which covers all measures, including contingency plans, which will be

taken during field activities to protect the health and safety of the workers at the Site

and the general public from exposure to hazardous waste, substances or materials.

The Health and Safety Plan should describe the specific personnel, procedures and

equipment to be utilized.

20f2



EXHIBIT D
COST ESTIMATE



Department of Toxic Substances Control
COST ESTIMATE: UNIVERSITY VILLAGE PARCEL, FORMER FORT ORD Project

Includes Direct and Indirect Cost Rates

EXHIBIT D

Project HQ Industrial Public
TITLE|] Manager Legal | Toxicology | Geology | CEQA | Hygiene | Participation Supervisor {Tech. Sr.j Clerical
Staff Staff SHSE/ SHSE/
CLASSIFICATION| HSS/HSE | Counsel |Toxicologistf HSEG AEP AlH PPS SHSS SHSS WPT

ITASKS

Site File Review , Agreement

Negotiation/Preparation 8 1 2|

Preliminary Environmental

ssessment (PEA) for iead-based

paint releases 20 1 16
0

Site Visits, meetings,

correspondence 16 16 2
0

Public Participation

IRAP/RAW

EQA

[Total Hours/Class 44 0 0 0 0 0 2 32 4

[Total Hours 82

Hourly Rate/Class $117 $152 $149 $122 $127 $129 $103 $134 $134 $61

|frotal CostiClass $5,148 $0 $0 50 $0 $0 $0 $268 | $4,288 |  $244

{[Total Estimated Costs $9,948

{iPast Costs

l[Grand Total Costs $9,948

* Indirect rate used for calculations = 182.52%

8/29/2005




EXHIBIT E
SCHEDULE

TASK

Draft PEA workplan

Draft Community Profile

Draft reviews and comments on work plan

Work plan implemented

PEA submitted

DTSC reviews and provides comments

Final PEA submitted

SCHEDULE

Within 60 days of signing the
VCA

Within 60 days of signing VCA

Within 45 days of receipt of

submittal

Within 60 days of approving the

work plan

Within 90 days of sampling

activity

Within 30 days of PEA submittal

Within 30 days of DTSC

comments



COST ESTIMATE: UNIVERSITY VILLAGE P

Department of Toxic Substances Control

Includes Direct and Indirect Cost Rates *

EXHIBIT D

ARCEL, FORMER FORT ORD Project

Project HQ Industrial Public
TITLE| Manager Legal | Toxicology| Geology | CEQA | Hygiene | Participation | Supervisor | Tech. Sr.| Clerical
Staff Staff SHSE/ SHSE/
CLASSIFICATION| HSS/HSE | Counsel |Toxicologistf HSEG AEP AlH PPS SHSS SHSS WPT

TASKS ' . o ’

Site File Review , Agreement

Negotiation/Preparation 8 1 2

Preliminary Environmental

ssessment (PEA) for iead-based

paint releases 20 1 16
0

Site Visits, meetings,

correspondence 16 16 2
0

Public Participation

RAP/RAW

CEQA

[Total Hours/Class 44 0 0 0 0 0 2 32 4

Total Hours 82

Hourly Rate/Class $117 $152 $149 $122 $127 $129 $103 $134 $134 $61

[[Total Cost/Class $5,148 $0 $0 $0 $0 $0 $0 $268 | $4,288 | $244

|[Total Estimated Costs $9,948

Est Costs

[Grand Total Costs $9,048

* Indirect rate used for calculations = 182.52%

8/29/2005




| ;"l
|
1l
R T
[/ .
)y
/-
] H
4 H
y !
i i
‘BRI
4 Y
‘v‘e -
U =,

\\ A
A

i!!!!l!l
!‘l!!ll!l,l

rﬂRhase 1

n!nnrnf

!l!!!!!;!l!!li!!!
EEE S R ER NN
!!li!ll!!l!ll‘l!?!

!!!H!lrl

!n!nnm
LS A u‘i‘ T

LAY L EEY T v LALERE LI F A N iies

;“_J..-I""'

T 4 AR

B

L ;
Pevravavpng
L] !*!“!\ll\mm”

uuuf H'T'h

.................. Phase boundary —N—

Note: Project and phase boundaries are
preliminary. A revised drawing identifying specific
building locations to be sampled will be prepared
after the boundaries are finalized.

"_‘#II*

4 Phase 3 Ty %

HFET o g9 g

5

EXPLANATION:

. wm . = Project boundary

|:I Area excluded from project

0 200 400 800

SCALE (FEET)

FIGURE 2
Site Plan

West and North University Villages
Fort Ord Site
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FIGURE 1
Site Location Map

West and North University Villages
™~ Fort Ord Site
Source: National Geographic USGS TOPO! 2000 Marina, California
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